

This Addendum is issued to provide for changes in the Work.

Except as otherwise specified herein, or shown on accompanying drawings, work required by this Addendum shall be in accordance with the Tender Documents dated March 11, 2011.

1. GENERAL INSTRUCTIONS/CLARIFICATIONS

- 1.1 General Contractor tender submission for St. James (10 007A) is extended to Thursday, March 31, 2011 at 14:00.
- 1.2 General Contractor tender submission for Casa Loma (10 007B) is extended to Friday, April 1, 2011 at 14:00.
- 1.3 St. James (10 007A) and Casa Loma (10 007B) construction schedule will be required to remain intact. Substantial completion – July 15, 2011. Completion date – July 31, 2011.

Please note: questions submitted less than 48 hours before tender close may not be answered.

END OF ADDENDUM NO. 1